

ENGINEER'S ESTIMATE		OPENING DATE		H4 Enterprises, LLC									
\$4,939,750.00 (Contract A)		TUESDAY, AUGUST 15, 2023 @ 2:00 P.M.											
\$3,627,250.00 (Contract B)													
CONTRACT NUMBER AND TITLE													
SCF-08-23 Demolition and Disposal of Various Structures and Equipment at the Sludge Transfer Facility													
ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE	
Contract A													
1	Mobilization not to exceed 3% of total construction cost, including mobilization	1		33,847.00									
2	Demolition of Amendment Storage Building	1		100,000.00									
3	Demolition of Operation & Maintenance Building	1		180,000.00									
4	Demolition of Bio Reactor-Blower-Cure Reactor	1		500,000.00									
5	Demolition of Leachate Hold Tanks	1		75,000.00									
6	Demolition of Blower No. 2 Building	1		55,000.00									
7	Demolition of Cure Pad Duct Bank	1		50,000.00									
8	Demolition of Blow Down Tank	1		60,000.00									
9	Demolition of Reactor Scrubber	1		115,000.00									
10	Demolition of Composting Storage Structure	1		35,000.00									
11	Demolition of Existing Utilities	1		95,000.00									
12	Allowance for Unforeseen Conditions as set by the Authority \$200,000	1		200,000.00									
(Contract A - TOTAL AMOUNT BID)				\$ 1,498,847.00		\$ -		\$ -		\$ -		\$ -	

ENGINEER'S ESTIMATE		OPENING DATE		H4 Enterprises, LLC								
\$4,939,750.00 (Contract A)		TUESDAY, AUGUST 15, 2023 @ 2:00 P.M.										
\$3,627,250.00 (Contract B)												
CONTRACT NUMBER AND TITLE												
SCF-08-23 Demolition and Disposal of Various Structures and Equipment at the Sludge Transfer Facility												
ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE
Contract B												
1	Mobilization not to exceed 3% of total construction cost, including mobilization	1		33,847.00								
2	Demolition of Amendment Storage Building	1		100,000.00								
3	Demolition of Operation & Maintenance Building	1		180,000.00								
4	Demolition of Bio Reactor-Blower-Cure Reactor Appurtenances Only	1		500,000.00								
5	Demolition of Leachate Hold Tanks	1		75,000.00								
6	Demolition of Blower No. 2 Building	1		55,000.00								
7	Demolition of Cure Pad Duct Bank	1		50,000.00								
8	Demolition of Blow Down Tank	1		60,000.00								
9	Demolition of Reactor Scrubber:	1		115,000.00								
10	Demolition of Composting Storage Structure	1		35,000.00								
11	Demolition of Existing Utilities	1		95,000.00								
12	Allowance for Unforeseen Conditions as set by the Authority \$200,000	1		200,000.00								
(Contract B - TOTAL AMOUNT BID)				\$ 1,498,847.00		\$ -		\$ -		\$ -		\$ -

ENGINEER'S ESTIMATE		OPENING DATE			H4 Enterprises, LLC									
\$4,939,750.00 (Contract A) \$3,627,250.00 (Contract B)		TUESDAY, AUGUST 15, 2023 @ 2:00 P.M.												
CONTRACT NUMBER AND TITLE														
SCF-08-23 Demolition and Disposal of Various Structures and Equipment at the Sludge Transfer Facility														
ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE		
		REQUIRED	PROVIDED		PROVIDED		PROVIDED		PROVIDED		PROVIDED			
	BIDDER'S CHECKLIST	x	yes											
	BIDDERS GUARANTEE	x	yes	approved provider										
	CONSENT OF SURETY	x	yes	approved provider										
	OWNERSHIP DISCLOSURE CERTIFICATION	x	yes											
	NON-COLLUSION AFFIDAVIT	x	yes											
	BIDDER'S EXPERIENCE/REFERENCES	x	yes											
	MANDATORY DISGNATION SUBCONTRACTORS	x	yes											
	PROPOSAL FORM	x	yes											
	ADDENDA ACKNOWLEDGEMENT	x	yes											
	DISCLOSURE OF INVESTMENT ACTIVITIES RUSSIA-BELARUS & INVESTMENT ACTIVITIES IRAN		yes	clear search										
	N.J. BUSINESS REGISTRATION CERTIFICATE		yes	valid										
	FEDERAL NON-DEBARMENT		yes	clear searches										
	PUBLIC WORKS CONTRACTOR REGISTRATION		yes	valid										
	IRS FORM W-9		yes											
	INSURANCE CERTIFICATE(S)		no											
	MANDATORY AFFIRMATIVE ACTION		yes	15-Oct-2029										