

ENGINEER'S ESTIMATE		OPENING DATE										
\$1,062,050.00		THURSDAY, MAY 30, 2019 @ 2:00 P.M.										
CONTRACT NUMBER AND TITLE				D. A. NOLT, INC.		UNION ROOFING CONTRACTORS, INC.		UNITED STATES ROOFING CORPORATION				
WW-07-19 ROOF REPLACEMENT ON VARIOUS WASTEWATER TREATMENT PLANT BUILDINGS AND PUMP STATIONS												
ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE
1	REMOVAL AND REPLACEMENT OF THE SM/M WTF SLUDGE PROCESSING BUILDING - LOWER ROOF AND LIGHTNING PROTECTION DEVICES - 2,610 SQUARE FEET, LUMP SUM	1	101,597.00	101,597.00	111,000.00	111,000.00	127,040.00	127,040.00				
2	REMOVAL AND REPLACEMENT OF THE SM/M WTF SLUDGE PROCESSING BUILDING - UPPER ROOF AND LIGHTNING PROTECTION DEVICES - 2,400 SQUARE FEET, LUMP SUM	1	83,062.00	83,062.00	106,000.00	106,000.00	97,729.00	97,729.00				
3	REMOVAL AND REPLACEMENT OF THE SM/M WTF SLUDGE THICKNER BUILDING ROOF AND LIGHTNING PROTECTION DEVICES - 300 SQUARE FEET, LUMP SUM	1	26,526.00	26,526.00	20,000.00	20,000.00	28,200.00	28,200.00				
4	REMOVAL AND REPLACEMENT OF THE SM/M WTF EFFLUENT PUMPING STATION BUILDING ROOF AND LIGHTNING PROTECTION DEVICES - 5,470 SQUARE FEET, LUMP SUM	1	160,948.00	160,948.00	205,000.00	205,000.00	218,609.00	218,609.00				
5	REMOVAL AND REPLACEMENT OF THE SM/M WTF INFLUENT-SEPTAGE BUILDING - UPPER ROOF AND LIGHTNING PROTECTION DEVICES - 3,360 SQUARE FEET, LUMP SUM	1	113,408.00	113,408.00	128,000.00	128,000.00	151,680.00	151,680.00				
6	REMOVAL AND REPLACEMENT OF THE SM/M WTF INFLUENT-SEPTAGE BUILDING - LOWER ROOF AND LIGHTNING PROTECTION DEVICES - 1,390 SQUARE FEET, LUMP SUM	1	66,945.00	66,945.00	57,000.00	57,000.00	88,140.00	88,140.00				
7	REMOVAL AND REPLACEMENT OF THE SM/M WTF CLARIFIER NORTH BUILDING ROOF AND LIGHTNING PROTECTION DEVICES - 280 SQUARE FEET, LUMP SUM	1	39,759.00	39,759.00	22,000.00	22,000.00	40,227.00	40,227.00				
8	REMOVAL AND REPLACEMENT OF THE OAK AVENUE PUMPING STATION FLAT ROOF AND LIGHTNING PROTECTION DEVICES - 770 SQUARE FEET, LUMP SUM	1	50,810.00	50,810.00	41,000.00	41,000.00	67,810.00	67,810.00				
9	REMOVAL AND REPLACEMENT OF THE 10TH AVENUE PUMPING STATION FLAT ROOF AND LIGHTNING PROTECTION DEVICES - 1,110 SQUARE FEET, LUMP SUM	1	69,343.00	69,343.00	54,000.00	54,000.00	78,509.00	78,509.00				
10	REMOVAL AND REPLACEMENT OF THE SPICER AVENUE PUMPING STATION FLAT ROOF AND LIGHTNING PROTECTION DEVICES - 2,250 SQUARE FEET, LUMP SUM	1	95,240.00	95,240.00	103,000.00	103,000.00	123,289.00	123,289.00				
11	REMOVAL AND REPLACEMENT OF THE ROSEMARY AVENUE PUMPING STATION FLAT ROOF AND LIGHTNING PROTECTION DEVICES - 1,100 SQUARE FEET, LUMP SUM	1	64,757.00	64,757.00	55,000.00	55,000.00	78,701.00	78,701.00				

ENGINEER'S ESTIMATE		OPENING DATE										
\$1,062,050.00		THURSDAY, MAY 30, 2019 @ 2:00 P.M.										
CONTRACT NUMBER AND TITLE				D. A. NOLT, INC.		UNION ROOFING CONTRACTORS, INC.		UNITED STATES ROOFING CORPORATION				
WW-07-19 ROOF REPLACEMENT ON VARIOUS WASTEWATER TREATMENT PLANT BUILDINGS AND PUMP STATIONS												
ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE
12	REMOVAL AND REPLACEMENT OF THE NEPTUNE AVENUE PUMPING STATION FLAT ROOF AND LIGHTNING PROTECTION DEVICES - 220 SQUARE FEET	1	32,451.00	32,451.00	21,000.00	21,000.00	40,668.00	40,668.00				
13	CONTINGENCY ALLOWANCE	1	50,000.00	50,000.00	50,000.00	50,000.00	50,000.00	50,000.00				
<b>TOTAL AMOUNT BID</b>					<b>954,846.00</b>		<b>973,000.00</b>		<b>1,190,602.00</b>			
<b>BIDDER'S CHECKLIST</b>					X		X		X			
<b>BID GUARANTEE</b>					X		X		X			
<b>STATEMENT OF OWNERSHIP DISCLOSURE</b>					X		X		X			
<b>NON-COLLUSION AFFIDAVIT</b>					X		X		X			
<b>DISCLOSURE OF INVESTMENT ACTIVITIES IN IRAN</b>					X		X		X			
<b>CONSENT OF SURETY</b>					X		X		X			
<b>BIDDER'S EXPERIENCE / REFERENCES</b>					X		X		X			
<b>MANDATORY DESIGNATION OF SUBCONTRACTORS AND/OR BIDDER'S OWN WORKFORCE</b>					X		X		X			
<b>PROPOSAL FORM(S)</b>					X		X		X			
<b>ADDENDA ACKNOWLEDGEMENT</b>					X		X		X			
<b>N.J. BUSINESS REGISTRATION CERTIFICATE</b>					X		X		X			
<b>PUBLIC WORKS CONTRACTOR REGISTRATION CERTIFICATE</b>					X		X		*X			
<b>IRS FORM W-9</b>					X		X		X			
<b>INSURANCE CERTIFICATE(S)</b>					**X		**X		**X			
<b>MANDATORY AFFIRMATIVE ACTION</b>					X		NO		NO			
					** EVIDENCE ONLY		** EVIDENCE ONLY		** EVIDENCE ONLY			
									*EXPIRED 5/27/19			