

ENGINEER'S ESTIMATE		OPENING DATE		Scalfo Electric, Inc.											
\$3,800,000.00		THURSDAY, MAY 27, 2021, @ 2:00 P.M.													
CONTRACT NUMBER AND TITLE															
SM-04-21 Seven Mile Region Control System SCADA Upgrade															
ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE			
1	Mobilization not to exceed 3% of total construction cost, including mobilization	1		50,000.00											
2	Final documentation: O&M Manuals, As-Built, Warranties, Drawings, Training, Testing, and Startup	1		10,000.00											
3	Allowance for unforeseen Conditions	1		100,000.00											
4	Seventeen (17) PLC Electrical Panel Assembly and Factory Acceptance Testing (FAT)	1		430,000.00											
5	SM Plant - Septage Building (Preliminary Treatment PLC1) complete in place, as specified and indicated on the Contract Drawings	1		100,000.00											
6	SM Plant - A Structure Building (Clarification PLC2, RBC PLC2 Remote Rack) complete in place, as specified and indicated on the Contract Drawings	1		80,000.00											
7	SM Plant - Thickener Building (Solids Handling PLC3) complete in place, as specified and indicated on the Contract Drawings	1		110,000.00											
8	SM Plant - Sludge Processing Building (Solids Handling PLC4) complete in place, as specified and indicated on the Contract Drawings	1		30,000.00											
9	SM Plant - Effluent Building (Effluent PLC5) complete in place, as specified and indicated on the Contract Drawings	1		90,000.00											
10	SM Plant - RWBR Building (RWBR PLC6) complete in place, as specified and indicated on the Contract Drawings	1		45,000.00											
11	SM Plant - Control Room (Data Concentrator PLC7) complete in place, as specified and indicated on the Contract Drawings	1		15,000.00											
12	39th Street Pump Station, complete in place, as specified and indicated on the Contract Drawings	1		100,000.00											
13	69th Street Pump Station, complete in place, as specified and indicated on the Contract Drawings	1		85,000.00											
14	81st Street Pump Station, complete in place, as specified and indicated on the Contract Drawing	1		90,000.00											

15	Avalon Manor Pump Station, complete in place, as specified and indicated on the Contract Drawing	1		50,000.00							
16	Burleigh Pump Station, complete in place as specified and indicated on the Contract Drawings	1		50,000.00							
17	CMCH Pump Station complete in place, as specified and indicated on the Contract Drawings	1		55,000.00							
18	Crest Haven Pump Station, complete in place, as specified and indicated on the Contract Drawings	1		55,000.00							
19	Mayville Pump Station, complete in place, as specified and indicated on the Contract Drawings	1		55,000.00							
20	Stone Harbor Blvd. Pump Station, complete in place, as specified and indicated on the Contract Drawings	1		55,000.00							
21	Stone Harbor Manor Pump Station, complete in place, as specified and indicated on the Contract Drawings	1		55,000.00							
	TOTAL AMOUNT BID			1,710,000.00							
		REQUIRED	PROVIDED		PROVIDED		PROVIDED		PROVIDED		PROVIDED
	BIDDER'S CHECKLIST	x	yes								
	BIDDERS GUARANTEE	x	yes	bond- valid provider							
	CONSENT OF SURETY	x	yes	bond- valid provider							
	OWNERSHIP DISCLOSURE CERTIFICATION	x	yes								
	NON-COLLUSION AFFIDAVIT	x	yes								
	DISCLOSURE OF INVESTMENT ACTIVITIES IN IRAN	x	yes								
	BIDDERS EXPERIENCE/REFERENCES	x	yes								
	MANDATORY DESIGNATION OF SUBCONTRACTORS	x	yes								
	PROPOSAL FORM	x	yes								
	ADDENDA ACKNOWLEDGEMENT	x	yes								
	N.J. BUSINESS REGISTRATION CERTIFICATE		yes								
	FEDERAL NON-DEBARMENT CERTIFICATION		yes	valid							
	PUBLIC WORKS CONTRACTOR REGISTRATION		yes	valid through 5/2/2022							
	IRS FORM W-9		yes								
	INSURANCE CERTIFICATE(S)		no	mus be submitted prior to execution of contract							
	MANDATORY AFFIRMATIVE ACTION		yes	valid through 9/15/2021							