ENGINEER'S	OPENING DATE		Scalfo Electric, Inc.		Wysocki Electric, Inc.							
$355,376.00	TUESDAY, MAY 25, 2021 @ 2:00 P.M.											
CONTRACT NUMBER AND TITLE												
SW-22-21 LANDFILL #2 SCALE HOUSE AND TRANSFER STATION DOCKING STATIONS WITH PORTABLE GENERATOR												
ITEM	DESCRIPTION	QUANTITY	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE
1	Mobilization not to exceed 3% of total construction cost, including mobilization	1		7,000.00		10,000.00						
2	Landfill #2 Scale House Complete addition of automatic transfer switch, docking station, enclosed circuit breakers, as specified and indicated on the Contract Drawings.	1		46,000.00		198,000.00						
3	Transfer Station Complete replacement of service conductors and addition of automatic transfer switch, docking station, panelboard, transformer as specified and indicated on the Contract Drawings.	1		69,000.00		84,000.00						
4	Complete addition of trailer mounted portable generator	1		125,000.00		161,000.00						
5	Allowance for unforeseen conditions (if and where directed)	1		40,000.00		40,000.00						
	TOTAL AMOUNT BID			287,000.00		493,000.00						
		Required	Provided		Provided		Provided		Provided		Provided	
	BIDDER'S CHECKLIST	x	yes		yes							
	BID GUARANTEE	x	yes	approved provider	yes	approved provider						
	STATEMENT OF OWNERSHIP DISCLOSURE	x	yes		yes							
	NON-COLLUSION AFFIDAVIT	x	yes		yes							
	DISCLOSURE OF INVESTMENT ACTIVITIES IN IRAN	x	yes		yes							
	BIDDER'S EXPERIENCE / REFERENCES	x	yes		yes							
	MANDATORY DESIGNATION OF SUBCONTRACTORS	x	yes		yes							
	PROPOSAL FORM(S)	x	yes		yes							
	ADDENDA ACKNOWLEDGEMENT	x	yes		yes							
	PUBLIC WORKS CONTRACTOR REGISTRATION CERTIFICATE		yes	valid through 5/22/2022	yes	valid through 5/10/2022						
	N.J. BUSINESS REGISTRATION CERTIFICATE		yes	valid	yes	valid						
	IRS FORM W-9		yes		yes							
	INSURANCE CERTIFICATE(S)		no	due prior to execution of agreement	yes	CMCMUA named as certificate holder						
	MANDATORY AFFIRMATIVE ACTION		yes	9/15/2021		no	due prior to execution of agreement					