ENGINEER'S ESTIMATE	OPENING DATE
$185,000.00	THURSDAY NOVEMBER 16, 2023
CONTRACT NUMBER AND TITLE	
WW-42-23 Cutting and Modification of Existing Concrete Structures at Various Wastewater Facilities	

ITEM	DESCRIPTION	QUANTITY	West Bay Construction									
			UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE	UNIT PRICE	EXT. PRICE
1	SEVEN MILE SCUM PITS- CONCRETE CUTS & MODIFICATIONS	1	$ 38,000.00	38,000.00								
2	SEVEN MILE PRIMARY CLARIFICATION TANKS - CONCRETE CUTS	1	$ 92,000.00	92,000.00								
3	VARIOUS FACILITIES - MISCELLANEOUS CONCRETE CUTS & MODIFICATIONS - ALLOWANCE $50,000	1		50,000.00								
	TOTAL AMOUNT BID			**$ 180,000.00**		$ -						
		REQUIRED	PROVIDED		PROVIDED		PROVIDED		PROVIDED		PROVIDED	
	BIDDER'S CHECKLIST	x	yes									
	BID GUARANTEE	x	yes	bond - approved provider								
	CONSENT OF SURETY	x	yes	bond - approved provider								
	STATEMENT OF OWNERSHIP	x	yes									
	NON-COLLUSION AFFIDAVIT	x	yes									
	BIDDERS EXPERIENCE/REFERENCES	x	yes									
	MANDATORY DESIGNATION OF SUBCONTRACTORS AND OR BIDDER'S OWN WORKFORCE	x	yes									
	PROPOSAL FORM(S)	x	yes									
	ADDENDA ACKNOWLEDGEMENT	x	yes									
	DISCLOSURE OF INVESTMENT ACTIVITIES IN IRAN		yes	clear search								
	N.J. BUSINESS REGISTRATION CERTIFICATE		yes	valid								
	FEDERAL NON-DEBARMENT CERTIFICATION		yes	clear searches								
	PUBLIC WORKS CONTRACTOR REGISTRATION CERTIFICATE		yes	valid and clear search								
	IRS FORM W-9		yes									
	INSURANCE CERTIFICATE(S)		no									
	MANDATORY AFFIRMATIVE ACTION		no									